
ORDER FOR SUPPLIES OR SERVICES I PAGE 0~ PAGES 

6 IMPORTANT: Mant all packages and papers with con!ract and/or order numbers. I 1 

1 DATE OF ORDER 2. CONTRACT NO r any) 6 SHIPTO. 
EP-W-08-06 

1 NAME OF CONSIGNEE 09/03/2013 

3 ORDER NO 14 REQUISITION/REFERENCE NO. 

0036 PR-R1-13-00371 Region 1 

5. ISSUING OFFICE (Address correspondene11 to) b. STREET ADDRESS 

Region 1 US Environmental Protection Agency 
US Environmental Protection Agency 5 Post Office Square 

5 Post Office Square 
Boston MA 02109-3912 

c. CITY I d. STATE ~. ZIP CODE 
Boston MA 02109-3912 

7 TO THOMAS F DALTON I SHIPVIA 

a. NAME OF CONTRACTOR 
GUARDIAN ENVIRONMENTAL SERVICES COMPANY, INC . 8. TYPE OF ORDER 

b. COMPANY NAME Oa. PURCHASE lKJ b. DELIVERY 

c. STREET ADDRESS REFERENCE YOUR: 

70 ALBE DRIVE Except lor billing Instructions on lhe 
reverse, this delivery order Ia subJeCt 
to instructions contained on this side 
only of this form and Is issued 

P1Gase lum1sh the following on the terms subject to the terms lnd COnd1toon1 

and conditions specif.ed on both sodes 0( of the above--numbered oontract 

d CITY I. STATE I'· ZIP CODE 
th11 Of'del' and on the attached sheet. t any. 

NEWARK DE 197021322 .ncludong diGI111ery as IndiCa led 

9 ACCOUNTING AND APPROPRIATION DATA 10 REQUISITIONING OFFICE 

See Schedule Reconstruct Originating Office 
11. BUSINESS CLASSIFICATION (Check appropriate box(es)) 12. F.O B. POINT 

0 a. SMALL D b. OTHER THAN SMALL D c. DISADVANTAGED od. WOMEN·OWNED 0 e. HUBZone Destination 
(ID f. SERVICE-DISABLED 

VETERAN.QWNED 
D 9- WOMEN-OWNED SMALL BUSINESS (WOSB) 

ELIGIBLE UNDER THE WOSB PROGRAM 
D h. EDWOSB 

13. PLACE OF 14. GOVERNMENT BIL NO. 15. DELIVER TO F.O.B POINT 16. DISCOUNT TERMS 

ON OR BEFORE fate) 

a. INSPECTION I b. ACCEPTANCE 10/31/201 
Destination Destination 

17. SCHEDULE (See reverse for Re)eetJons} 

QUANTITY UNIT QUANTITY 

ITEM NO. SUPPLIES OR SERVICES ORDERED UNIT PRICE AMOUNT ACCEPTED 

(a) (b) (C) (d) (e) (I) (g) 

DUNS Number : 197020662 
Note : Emergency Task Order . co i ssued 
verbal Task order on 08/22/2013 

New Task Order : Turkey Brook Oil Site 
Location : 
Continued ... 

18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO 17(~) 
OTAL 

(Cont 
(*}tiS) 

21. MAIL INVOICE TO. 

~ a. NAME $'25, 000 . 00 
RTP Finance Center 

SEE81LLING 
INSTRVCTIONS b STREET ADDRESS US Environmental Protection Agency 
ON REVERSE (or PO. Box) 17(1) RTP-Finance Center. GRAND 

Mail Drop D143-02 TOTAL 

109 TW Alexander Drive $25, 000 . 00 ~ C I,;IIY 7/) r :SIAit e .<:It' L;UUt 

Durham NC 27711 

22. UNITED STATES OF 

~Yllf/y 
23 NAME (Typed) 

AMERICA BY (S•gnaluffl) Maureen Bagocius 
TITLE. CONTRACTING/ORDERING OFFICER 

AUTHORIZED FOR LOCAL REPRODUCTION 

'J Working Copy OPTIONAL FORM 347 (R" 2120121 

PREVIOVS EDITION NOT USABLE Prucr1btd byG$AIFAR 48 CFR 53 213(1) 



ORDER FOR SUPPLIES OR SERVICES 
SCHEDULE - CONTINUATION 

IMPORTANT· Mark all packages and papers with contract and/or order numbers 

DATE OF ORDER I CONTRACT NO. 

09/03/2013 IEP-W-08-062 
ITEM NO 

(a) 

0001 

SUPPLIES/SERVICES 

(b) 

20 McLennan Drive 
Oakville , CT 06799 
Li tchf i e l d County 

The fol l owing EPA personnel are authorized 
to pr ovi de technical direction only under 
this Task Order . Any changes and/or 
deviations to the t e rms and condit i ons of 
this Task Order can only be authorized 
through an SF30 executed by a warranted 
Contracting Officer . 

EPA OSC/TOPO: Mi a Pasquer e lla 617-918-1 120 
EPA ATOPO : Ted Bazenas 617-918-1230 
EPA ATOPO: Tom Hatzopoulos 61 7-918-1284 

Statement of Work ent itled "Turkey Brook 
Oil Site" dated August 27 , 2013 is 
incorporated into thi s Task Order . 

Incremental funding in the amount of 
$25 , 000 is provided under t his Task Orde r . 
The Task Order Ceiling is $25 , 000 . 00 The 
contractor shall not exceed the Task Order 
Ceiling . 
TqPO: Mia Pasquerella Max Expire Date : 
10/31 / 2013 
Admin Office : 

Region 1 
US Environmental Protection Agency 
5 Post Office Square 
Boston MA 02109- 391 2 

Accounting Info: 
13-HR-01RHXHR- 303D91-2505- C001-1301HRC501-00 
1 BFY: 13 Fund: HR Budget Org : OlRHXHR 
Program (PRC) : 303D91 Budget (BOC) : 2505 
Job # : Zl D7 Cost : COOl DCN - Li ne ID : 
13()1HRC501-001 
Peri od of Performance : 08/22/2013 to 
10/31/2013 

PR-Rl-13- 00371 Turkey Brook Oil Site - Oil 
Response; Funding t o I nitiate ERRS 
Emergency Task Order (GES TO #0036) 
(OPA - NPFC CANAPS Project E13104 , Cei l ing 
Continued ... 

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) 

QUANTITY UNIT 
ORDERED 

(C) (d) 

AVTHORIZEO FOR LOCAL REPOOUCTION 
PREVlOUS EDITION N OT USABlE Wor king Copy 

UNIT 
PRICE 

(e) 

I 
ORDER NO. 

0036 

PAGE NO 

2 

AMOUNT 

(f) 

QUANTITY 
ACCEPTED 

(g) 

25 , 000 . 00 

$25~00.UO 
OPTIONAL FORM 3411 iR"' ~~ 

Prescnbed by GSA FAR (48CI=R} $3 213(f) 



ORDER FOR SUPPLIES OR SERVICES 
SCHEDULE - CONTINUATION 

IMPORT ANT· Mark all packages and papers with contract and/or order numbers 

DATE OF ORDER I CONTRACT NO. 

09/03/2013 EP-W-08-062 

ITEM NO. SUPPLIES/SERVICES QUANTITY 
ORDERED 

(a) (b) (C) 

Approved 8/22/2013) 

The obl i gated amount of award: $25 , 000 . 00 . 
The t otal for t his award is s hown in box 
17 (i). 

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H}) ..> 
AUTHORIZED FOR LOCAL REPOOUCTION 
PREVIOUS EDITION NOT USABLE Wo.t"king Copy 

PAGE NO 

3 

I ORDER NO. 

0036 

UNIT UNIT AMOUNT QUANTITY 
PRICE ACCEPTED 

(d) (e) (f) (g) 

$0.00 
OPTIONAL FORM 348 (Rev. <1.1200e) 

Prtsetibed by GSA FAR (48CFR)S3_213(f) 



Contract EP-W -08-062 
Task Order No. 0036 

STATEMENT OF WORK 
Turkey Brook Oil Site 
Oakville, Cormecticut 

August 27, 2013 

I. Applicable Documents: 

A. Photographs (Provided electronically 8/22/2013) 

B. Pollution Report dated August XX, 2013 

II. Site Background 

The Turkey Brook Oil Site is a property with an active commercial building located at 20 

McLerman Drive, Oakville, Cormecticut. The building contains an automotive parts 

manufacturing business. The business is operating on the property as a tenant. 

On August 31, 2012 a sheen was reported in Turkey Brook, in an area which is located 

between two manufacturing facilities. To the east of Turkey Brook is Quality Automatics 

and to the west is Rintec Corporation. The sheen was reported to the Cormecticut 

Department of Energy and Environmental Protection (CTDEEP). The CTDEEP sent a 

responder to the scene to gather more information and investigate the potential source of 

the spill. Upon arrival at the scene, the CTDEEP deployed absorbent boom to mitigate 

further impact from the spill. The CTDEEP responder and the CTDEEP Site Assessment 

and Support Unit performed a subsurface investigation to determine the source of the oil 

released. They were able to confirm that the oil released was coming from oil floating on 

top of the groundwater which was migrating from underneath the building occupied by 

Quality Automatics at 20 McLerman Drive, making the operator of this facility the 

Potentially Responsible Party (PRP). Following the subsurface investigation, CTDEEP 

met with the owner of the business and toured the facility to observe operations. While 

observing the operations at the facility, a 55 gallon drum was knocked over by an 

employee. The employees promptly cleaned up the spill by sweeping the oil into a comer 

of the building then proceeded to apply speedi-dry. The CTDEEP representative 

expressed concern regarding their clean up procedures and investigated the area where 

the oil and oily debris was stored. The CTDEEP representative noticed a gap between the 

floor and the wall which would provide a pathway for the oil to migrate into the soil and 

onto the groundwater. It was determined that this clean up procedure had been in place 

for a length of time and that the amount of oil that had been released over time was 

unknown. In addition to the questionable clean up procedures, the operations and oil 

storage in the area appeared to be contributing to the problem via a cracked oil hose that 

was leaking product onto the floor in this same area. The owner of Quality Automatics 

assumed responsibility for the release and agreed to implement clean up and remediation 

actions with CTDEEP providing agency oversight. 

On October 9, 2012, the PRP contacted the CTDEEP, notifying them that they were 
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financial unable to continue clean up actions at the site. CTDEEP reported to the site, 
noticed a visible sheen on the water, and called the National Response Center to report 
the incident. CTDEEP assumed control of the response and proceeded with boom 
deployment and associated clean up actions. Clean up actions consisted of continual 
replacement of absorbent boom in three locations on Turkey Brook and the installation of 
an oil recovery system. The oil recovery system includes two wells with an oil sensor and 
a pump which pumps oil off of the surface of the groundwater when the sensor is 
triggered. This system collected approximately 250 gallons of oil which is currently 
being stored in a secure location on site in 55 gallon drums. 

On July 25,2013, CTDEEP requested assistance from the US EPA with the source 
removal actions currently on going at the site. After obtaining signed access agreements 
from the tenant and the property owner, US EPA and CTDEEP performed a site walk on 
August 21, 2013. The EPA On Scene Coordinator (OSC) observed a sheen on the water 
that was being contained by two layers of absorbent boom. The absorbent boom in two of 
the three deployment areas was completely saturated and potentially contributing to the 
current sheen. The water level of Turkey Brook was observed to be low, providing a 
conduit for additional oil to be released from the banks of the brook. The CTDEEP and 
EPA met with the tenant and property owner where they provided verbal confirmation to 
have EPA assume responsibility ofthe clean up actions due to a lack of funds and 
resources from both the PRP and the CTDEEP. On August 22, 2013, the OSC initiated an 
emergency action to remediate the visible sheen on Turkey Brook and to prevent further 
oil from migrating and contaminating areas downstream from the site. On August 23, 
2013 the tenant and the property owner signed the Notice of Federal Assumption of 
Responsibility (NOF AR) which allows EPA to conduct response activities as appropriate 
to mitigate the actual release and the threat of further release at the site. 

III. Contaminants 

The contaminants present at the site are lubricating oil and waste oil. 

IV. General Requirements 

The contractor shall: 

A. Acknowledge receipt of this delivery order in accordance with contract clause G.l, 
Ordering - By Designated Ordering Officers, within ten days from task order issuance. 

B. Provide a Response Manager capable of coordinating oil emergency response actions in a 
safe and cost effective manner. 

C. Provide an emergency action version of the site health and safety plan. Plan shall be 
finalized in advance of site mobilization. 

D. The Response Manager shall verbally communicate site activity status to the OSC 
following the emergency response actions. If the OSC is not present at the site, the 
Response Manager shall phone/leave a voice mail message at 617-312-4 718 or provide 
written documentation of site activity in an email prior to departing site. 
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E. Provide the Contractor Daily Cost Report as set forth in contract clause F.2, Reports of Work. 

F. Apply appropriate wage rates in accordance with the Services Contract Act. 

G. All deliverables, correspondence, completed forms, or any other report of work shall 
contain the following minimum information: site name, date, author (including title), 
recipient and a clear and complete description of the information being transmitted. 

H. Contractor shall not charge against the Task Order for any work performed at off-site 
locations, unless it is documented and approved in advance by the OSC through the daily 
work report. 

V. Removal Actions 

The contractor shall provide the necessary personnel, equipment and materials to perform 
the following tasks associated with this site: 

A. Mobilize appropriate personnel, equipment, expendables, utilities, and supplies. 

B. Remove oil contaminated absorbent boom from three locations on Turkey Brook. 

C. Replace oil contaminated absorbent boom with clean absorbent boom in the three 
locations. Use the already established anchor points on the bank of Turkey Brook. 

D. Remove any visible oil sheen from Turkey Brook using appropriate absorbent material. 

E. Store any oil or oily debris collected in material appropriate containers on site in a secure 
location. Containers will be marked appropriately for material identification and 
disposal. 

F. Ensure that the drums containing oil that are currently being stored on site remain secure 
and do not continue to pose a threat of release into Turkey Brook. Take appropriate steps 
to secure the drums. 

G. Demobilize all equipment, supplies and personnel as resources are no longer needed at 
the site. 

End of the statement of work for the Turkey Brook Oil Site 
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